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Adoptions Through Collaborative Partnerships
August 1, 2014 - June 30, 2015 Contractors

Partners (/dentified on or by August, 2014)

Signed Agreements

No Signed Agreements

Bethany Christian Services

287 Independence Blvd, Suite 241
Virginia Beach VA 23462

Contact:

Ashley Conrad, LCSW

Foster Care Adoption Worker
AConrad@bethany.org
757/499-9367

Mary Beth Bova-Burgess

Executive State Director

5610 Southpoint Centre Blvd., Suite 107
Fredericksburg, VA 22407
mbova-burgess@bethany.org
540/373-5165

Arlington County DSS
Norfolk DHS
Portsmouth DSS
Roanoke City DSS

VA Beach DHS

Children’s Home Society of Virginia
4200 Fitzhugh Avenue

Richmond VA 23230

804/353-0191

Contact:

Laura Ash-Brackley, Project Director
laura@chsva.org

Nadine Marsh-Carter, President/CEO
Nadine@chsva.org
804/833-5714 (mobile)

Laura Pitts, Project Staff
laurashoop@chsva.org

Dale Johnson-Raney
Director of Operations

dale@chsva.org

Arlington County DSS

Brunswick County DSS

Caroline County DSS
Chesterfield-Colonial Heights DSS
Goochland County DSS

King William County DSS

Louisa County DHS

New Kent County DSS

VA Beach DHS

Commonwealth Catholic Charities

1512 Willow Lawn Dr.

PO Box 6565

Richmond VA 23230

Contact:

Marge Savage Thornton, Project Director
Marge.Thornton@cccofva.org
540/278-1654

Dickinson County DSS
Russell County DSS
Scott County DSS
Smyth County DSS
Wise County DSS
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August 1, 2014 - June 30, 2015 Contractors

Partners (/dentified on or by August, 2014)

Signed Agreements

No Signed Agreements

Joanne Nattrass
Executive Director
Joanne.nattrass@cccofva.org

Marsha Summers, Project Staff
Marsha.summers@cccofva.org
276/679-1195

507 Park Avenue, NW

Norton, VA 24273

Richard Ciofani

Chief Financial Officer
Phone 804-545-5913
richard.Ciofani@cccofva.org

Coordinators 2 Inc.

8100 Three Chopt Road, Suite 101
Richmond VA 23229

Contact:

Sharon Richardson, Project Director
srichardson@c2adopt.org
804/354-1881

Rebecca Ricardo
Executive Director
rricardo@c2adopt.org

Clintonya Cooper, Director of Finance
ccooper@c2adopt.org

Albemarle County DSS
Henrico County DSS
Hopewell DSS
Northumberland DSS
Richmond City DSS
Richmond County DSS
Roanoke City DSS

Matthews County

DePaul Community Resources (07)
5650 Hollins Road

Roanoke VA 24019

Contact:

Kelly Bennett, Project Director
540/265-8923
kbennett@depaulcr.org

Amanda N. Stanley
Executive Director
astanley@depaulcr.org

Robin McKee, Project Staff
rmckee@depaulcr.org

Bristol County DSS
Buchanan County DSS
Franklin County DSS
Grayson County DSS
Henry/ Martinsville DSS
Roanoke County DSS
Roanoke City DSS
Tazewell County DSS
Washington County DSS
Wythe County DSS

DePaul Community Resources (08)
5650 Hollins Road

Carroll County DSS
Floyd County DSS
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Signed Agreements
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Roanoke VA 24019

Contact:

Kelly Bennett, Project Director
540/265-8923
kbennett@depaulcr.org

Robin McKee, Project Staff
rmckee@depaulcr.org

Giles County DSS
Montgomery County DSS
Pulaski County DSS
Radford City DSS

Extra Special Parents

711 North Courthouse Road
Richmond, VA 23236
804/714-1776

Contact:

Abigail Schreiner, Project Director
aschreiner@espva.org

Toni Collins, Project Staff
tcollins@espva.org

Michael Gasper
Executive Director
mgasper@espva.org

Amy Lucy
Director of Finance
alucy@espva.org

Albemarle County DSS
Amelia County DSS
Charlottesville City DSS
Cumberland County DSS
Hanover County DSS
Powhatan County DSS
Nottoway County DSS

Caroline County

United Methodist Family Services
Contact:

Adalay Wilson, Project Director
5601 Robin Hood Road, Suite 122
Norfolk, VA

awilson@umfs.org

757/490-9791

Rosemary Liberti, Project Manager
3900 West Broad Street
Richmond, VA 23230
rliberti@umfs.org

804/353-4461 Ext. 1447

Greg Peters
President & CEO
gpeters@umfs.org

Arlington County DSS
Fairfax County DFS
Isle of Wight DSS
Louisa County DSS
Newport News DHS
Norfolk DHS
Portsmouth

Prince Edward County DSS

Richmond City DSS
Spotsylvania County DSS

Nottoway DSS
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Doug LeBold

Controller
dlebold@umfs.org
804/254-9688, Ext: 1123

Local Departments of Social Services

Partners (Identified on or by August, 2014)

Signed Agreements

No Signed Agreements

Charlottesville
PO Box 911
Charlottesville, VA 22902

Contact:

Sue Moffett, Project Director
moffett@charlottesville.org
434/970-3451

Diane E. Kuknyo

Agency Director
kuknyo@charlottesville.org
434-970-3400

Laura Morris

Finance Officer
morrisl@charlottesville.org
434-970-3400

Albemarle County DSS
Greene County DSS
Community Attention Foster
Families

Danville

Coalition for Adoption in Piedmont (CAP)
510 Patton St.

PO Box 3300

Danville VA 24543

Contact:

Deborah Fitzgerald, Project Director
Deborah.fitzgerald@dss.virginia.gov
434/799-6540

Katie Hall, Project Director
Kaitlyn.hall@dss.virginia.gov

John Moody
Agency Director
John.moody@dss.virginia.gov

Luis Alarcon
Agency Accountant

Albemarle County DSS
Appomattox County DSS
Bedford County DSS
Buckingham DSS
Charlotte County DSS
Halifax County DSS
Nelson County DSS
Roanoke City DSS

Created 07/21/14 (Updated 09/22/14)


mailto:dlebold@umfs.org
mailto:moffett@charlottesville.org
mailto:kuknyo@charlottesville.org
mailto:morrisl@charlottesville.org
mailto:Deborah.fitzgerald@dss.virginia.gov
mailto:Kaitlyn.hall@dss.virginia.gov
mailto:John.moody@dss.virginia.gov

Page |5

Adoptions Through Collaborative Partnerships
August 1, 2014 - June 30, 2015 Contractors

Partners (/dentified on or by August, 2014)

Signed Agreements

| No Signed Agreements

Luis.alarcon@dss.virginia.gov

Elizabeth Nelms, Project Staff
ENelms@depaulcr.org

Beth Cassell, Project Staff
BCassell@depaulcr.org

Petersburg

400 Farmer Street

PO Box 2127

Petersburg VA 23804-2127
Contact:

Donna Rohde, Project Director
donna.rohde@dss.virginia.gov
804/861-4720 x3079

Kimberly Willis Miles
Agency Director
Kimberly.miles@dss.virginia.gov

Waverly Brown, Jr.

Director of Finance
Waverly.brown@dss.virginia.gov
804/861-0137

Gwen Haskins
gwenhaskett7@gmail.com

Dinwiddie County DSS
Prince George County DSS
VA Beach DHS

Shenandoah Valley
PO Box 7

68 Dick Huff Lane
Verona VA 24482
Contact:

Stephanie Huffman, Project Director
Stephanie.huffman@dss.virginia.gov

540/245-5833

Elizabeth Middleton
Agency Director

Elizabeth.middleton@dss.virginia.gov

540/245-5808

Jerry Orlando
Director of Finance
Jerry.orlando@dss.virginia.gov

Bath County DSS

Highland County DSS
Rockbridge/Lexington/Buena
Vista DSS
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Signed Agreements | No Signed Agreements

Offerors must submit a completed and signed Collaborative Adoption Agreement (Attachment D)
with a minimum of two (2) LDSS or with LCPA(s) with whom the Offeror will partner to achieve
adoptions. Contractors should complete and sign the Collaborative Adoption Agreement with any
additional LDSS or LCPA(s) with whom they will partner during the course of the contract and
should submit copies of these agreements to the VDSS Contract Administrator.

A. Within 20 work days of being awarded a contract, the Contractor and partner LDSS or
LCPA(s) must attend a technical assistance meeting with the VDSS Contract Team to
discuss how to develop a plan to achieve specified outcomes (refer to B below).

B. Within 45 days of being awarded a contract, the Contractor and their partner LDSS(s) or
LCPA(s) shall meet and develop a joint plan to achieve specified outcomes. The Plan
shall include:

1. Identifying the specific children for whom the Contractor will find an adoptive home;

2. Matching characteristics of adoptive home needed, including “wants vs. needs;”

3. Assessing and providing services/training to child/youth, current foster family, pre-
adoptive family, etc.

4. Specifying the roles and responsibilities of the Contractor and the LDSS or LCPA(S)
in approving an adoptive home for a specific child and placing the child in the
adoptive home;

5. Identifying a communication plan to staff cases and review progress, agreeing to the
assignment of new cases, addressing challenges and further delineating roles and
responsibilities;

6. Decision making authority and process: preparing, sharing and signing off on reports,
summaries, required documents, etc.;

7. Supporting pre-adoptive family through the adoption process — home study, subsidies,
etc.

8. Assuring consistent and ongoing communication with the child/youth, current foster
family, service providers, medical, educational providers, pre-adoptive family,
Guardian Ad Litems (GALs), etc.

9. Pre and post adoptive home placement assessment, evaluation and support;

10. Compliance with all federal, state regulations and agency policies involving child
welfare work;

11. Facilitating the handling of legal proceedings;

12. Identifying and agreeing to a dispute resolution process that can be initiated by the
Contractor or the partner LDSS(s) or LCPA(s) when a disagreement or conflict
threatens to hold up the placement of a child in an adoptive home or, in any other
way, a child’s timely adoption is at risk;

13. Developing work plan benchmarking goals, objectives, projected outcomes and
performance measures for the initial contract period.

Created 07/21/14 (Updated 09/22/14)



